HONOLULU AUTHORITY FOR RAPID TRANSPORTATION
CITY AND COUNTY OF HONOLULU

ADDENDUM NO. 8

TO THE

REQUEST FOR SEALED BIDS
FOR THE

HONOLULU RAIL TRANSIT PROJECT
KAMEHAMEHA HIGHWAY STATIONS GROUP CONSTRUCTION CONTRACT
REQUEST FOR BIDS NO. RFB-HRT-838104
ISSUED: November 13, 2015

NOTICE TO ALL PROSPECTIVE BIDDERS:

This Addendum is hereby made a part of the Request for Sealed Bids RFB-HRT-
838104 (RFB) for the HONOLULU RAIL TRANSIT PROJECT (*HRTP?”),
KAMEHAMEHA HIGHWAY STATIONS GROUP CONSTRUCTION CONTRACT, and it
shall amend the said RFB in the following respects:

1. REB DOCUMENTS — MASS CONCRETE SPECIFICATIONS

In Addendum No. 7, HART issued Revision 4 of the Specifications, which revised
Subsections 2.01.A.2. (Mix Design) and 3.01.A. (Monitoring and Controlling
Temperature) of Section 03 70 00 (collectively, “Rev. 4 Mass Concrete Revisions”).
HART hereby rescinds Rev. 4 Mass Concrete Revisions and reinstates the original
specifications for Mass Concrete set forth in Revision 2 of the Specifications attached to
Addendum No. 5.

2. REB DOCUMENTS — VARIABLE REFRIGERANT FLOW AIR CONDITIONING

At this time, HART has determined that the scope of work involving the furnishing and
installation of variable refrigerant flow (“VRF") air conditioning systems for the Train
Control and Communications Room, Uninterruptible Power Supply Room, and Backup
Operational Control Center Rooms shall be DELETED in its entirety from the RFB
documents (hereinafter, “Deleted Work”). The Deleted Work includes the furnishing and
installation of all VRF-related equipment, such as the condensers and fan coil units,
associated piping, exhaust ductwork, and controls. The Deleted Work only includes the
mechanical work necessary to furnish and install the VRF system; it does not include
the mechanical work necessary to furnish and install the other air conditioning and
ventilation indicated in the RFB documents.

Because HART anticipates that the VRF systems will ultimately be furnished and
installed at a later date, it is imperative that the spaces and locations specified for the
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deleted VRF equipment and associated equipment pads, wall openings, roof openings,
louvers, dampers, power supply and conduits to the equipment, ceiling registers, and
smoke detectors remain as indicated in the RFB documents.

Affected Specification sections incl-ude, but are not limited to:

23 0593
2309 00
232300
233100
23 33 00
23 8100

Affected drawings include, but are not limited to:

A. Pearl Highlands Station:

B. Pearlridge Station:

ME121
ME131
ME132
ME121
ME221
MEG01
MEG21

C. Aloha Stadium Station:

ME112
ME113
ME114
MEG00
ME621

ME111
ME112
MEG00
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Daniel A. Grabauskas _/
Executive Director and CEO
Honolulu Authority for Rapid Transportation
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